Contract

Contractor: Sweet Tea Editorial, LLC
Contract Number: MACP24061
Contract Date: January 2, 2024
Contractor Point of Contact: Lori Ryan
Address: 3425 Lucky Penny Lane
Billings, MT 59106

Phone: 325-864-3810

Email: Lori@SweetTeaEditorial.com

1. Brief description of services

Sweet Tea Editorial, the Contractor, will provide copy editing services as defined in
the Statement of Work (Attachment A) for MACPAC reports and ad hoc
publications during the stated period of performance.

2. Period of performance

The period of performance for this contract is 1/2/2024-09/30/2024

3. Contract type, cost and payment schedule

This is a time and materials contract at the rate of $60 per hour. Initial tasks are defined in
the Statement of Work, (Attachment A). Additional tasks may be defined during the period
of performance. Invoices may be submitted monthly.

4. Contract administration
a. Contracting Officer.

Kate Massey, Executive Director

Medicaid and CHIP Payment and Access Commission
1800 M Street NW, Suite 650 South

Washington, DC 20036

Telephone: 202-350-2010

Email: Kate.Massey@macpac.gov

Kate Massey will serve as the Contracting Officer for this contract. The Contracting Officer
is authorized to make bilateral and unilateral changes to the contract that may result in
extending the contract period of performance; make changes requested by the Contractor;
and/or modify statement of work, contract price, and delivery schedule by a properly
executed modification to the contract.



b. Project Officer.

Caroline Broder

Medicaid and CHIP Payment and Access Commission
1800 M Street NW, Suite 650 South

Washington, DC 20036

Telephone: 202-350-2000

Email: caroline.broder@macpac.gov

Caroline Broder shall serve as the Project Officer for this contract. The Project Officer is
responsible for the contract oversight, implementation, and the receipt of and final
acceptance of Contractor deliverables.

c. Invoices
Invoices and invoice questions shall be submitted to invoices@macpac.gov.

Invoices shall include:

- Contract number;

- Invoice number; and

- Description of services performed or deliverables completed with associated task

d. Progress Reports.

The Contractor shall submit progress reports during the period of performance in a
format and frequency to be established by the Project Officer. Additionally, the
Contractor shall include a brief progress report with invoices, providing in the
report:

- The contract number;

- A quantitative description of overall progress for each major task (e.g., percent
complete); - An indication of any current problems that may impede performance
and a proposed corrective action; and

- A list of the work to be performed during the next reporting period.

Failure to submit any requested progress reports may result in a delay in invoice payment.

e. Invoice Payment.

Payment shall be made on this contract within 30 days of receipt and acceptance of invoice
by MACPAC.

f. Method of Payment

- Payments under this contract shall be made by electronic funds transfer (EFT)
through the Treasury Financial Communications Systems at the option of
MACPAC.



- Within seven (7) days of receiving notice of award, the Contractor shall confirm, in
writing, registration in the System for Award Management (www.sam.gov) to
ken.pezzella@macpac.gov.

- Any changes to the Contractor’s electronic banking/payment information shall be
updated directing in SAM. It is the Contractor’s responsibility to update SAM
promptly to avoid payments to erroneous addresses or bank accounts

IN WITNESS THEREOF, the Parties hereto have caused the Agreement to be executed
as of the date first above written.

Sweet Tea Editorial, LLC
Lore Ryan

NAME: Lori Ryan

Owner and Senior Editor

TITLE:
DATE: 12/14/23
MACPAC

NAME: Katerine Massey

TITLE: Executive Director

DATE:




Statement of work

MACPAC seeks copy editing services for its reports and ad hoc publications subject to a pre-
determined schedule. MACPAC does not seek technical editing.

Definition of copy editing

For purposes of this statement of work, copy editing is defined as the consistent application of
the guidelines specified in the MACPAC Style Guide (or in the rare instance the style guide
does not contain guidance on a particular issue, the Chicago Manual of Style, 16th edition),
addressing:

e grammar and word use;

e spelling, compound words, phrases, and punctuation;

e clarity, consistency of tone, and overall comprehensibility;
e heading placement and style;

e endnote and reference format and links;

o format for tables, charts, text boxes, and figures;

e run-on sentences, wordiness, awkward constructions; and
e proper use of technical terms and acronyms.

Tasks

Contractor will be given up to 150 hours for copy editing services related to the March 2024
Report to Congress, June 2024 Report to Congress and 2024 edition of MACStats.

Schedule of Deliverables
This work occurs between January 2, 2024 and September 30, 2024.

Deliverable due dates.

Deliverables will be due subject to dates specified in a delivery schedule that the project officer
will provide to the copy editor at the onset of each project. Work may be completed and
submitted prior to the deliverable due date.



STANDARD TERMS AND CONDITIONS
1. Notice regarding late delivery

In the event the Contractor encounters difficulty in meeting performance requirements or anticipates
difficulty in

complying with the contract delivery schedule or date, the Contractor shall immediately notify

the Contracting Officer and Project Officer thereof in writing, giving pertinent details,

including the date by which he/she expects to complete performance or make delivery;

provided, however, that this data shall be informational only in character and that receipt

thereof shall not be a waiver by MACPAC of any contract delivery schedule or date, or any

rights or remedies provided by law or under this contract (Clause 9).

2. Excusable delays

The Contractor shall be liable for default unless nonperformance is caused by an occurrence
beyond the reasonable control of the Contractor and without its fault or negligence such as,
acts of God or the public enemy, acts of the U.S. Government in either its sovereign or
contractual capacity, fires, floods, epidemics, quarantine restrictions, strikes, unusually
severe weather, and delays of common carriers.

The Contractor shall notify the Contracting Officer and Project Officer in writing as soon as it
is reasonably possible after the commencement of any excusable delay, setting forth the
full particulars in connection therewith, shall remedy such occurrence with all reasonable
dispatch, and shall promptly give written notice to the Contracting Officer and Project
Officer of the cessation of such occurrence.

If the Contracting Officer determines that any failure to perform results from one or more of
the causes above, the delivery schedule shall be revised, subject to the rights of MACPAC
under the termination clauses (Clauses 9 and 10) of this contract.

3. Inspection and acceptance

The Project Officer is responsible for the technical monitoring and evaluation of the
Contractor’s technical performance. The Project Officer shall perform inspection to
determine if conduct of the agreed upon Statement of Work is progressing in order to meet
the deliverable due dates outlined in Attachment A.

The Project Officer is responsible for receipt and acceptance of deliverables. MACPAC may
accept, conditionally accept, or reject any deliverable within 30 days after receipt of the
item. In the case of conditional acceptance MACPAC will notify the Contractor and state any
corrective action required to be performed by the Contractor. If the deliverable is rejected,
the Contractor may be required to correct any or all of the deliverable. When

corrective action is required MACPAC will specify the time frame for receipt and review of
the corrected deliverable.



MACPAC reserves the right to perform any inspection and audit as deemed necessary to
assure that the Contractor’s services conform to “Attachment A, Statement of Work and
Deliverables Schedule.” All records of project related inspections performed shall be
retained and made available to MACPAC upon request throughout the contract
performance period, and for the period of not more than three (3) years after contract
completion, until final settlement of any claims under this contract.

4. Audits and records

a. Records. As used in this clause, “records” includes books, documents, accounting
procedures and
practices, and other data, regardless of type and regardless of whether such items
are in written form, in the form of computer data, or in any other form.

b. Examination of costs. The Contractor shall maintain and the Contracting Officer and
Project Officer shall have the right to examine and audit all records and other evidence
sufficient to properly reflect all costs claimed to have been incurred or anticipated to be
incurred directly or indirectly in performance of this contract. This right of examination
shall include inspection at all reasonable times of the Contractor’s plans, or parts of
them, engaged in performing the contract.

c. Cost or pricing data. If the Contractor has been required to submit cost or pricing data
in connection with any pricing action relating to this contract, the Contracting Officer
and Project Officer, in order to evaluate the accuracy, completeness, and currency of
the cost or pricing data, shall have the right to examine and audit all of the Contractor’s
records, including computations and projections, related to:

- The proposal for the contract, subcontract, or modification;

- The discussions conducted on the proposal(s), including those
related to negotiating; - Pricing of the contract, subcontract, or
modification; or

- Performance of the contract, subcontract, or modification.

d. Reports. If the Contractor is required to furnish cost, funding, or performance reports, the
Contracting Officer and Project Officer shall have the right to examine and audit the
supporting records and materials, for the purpose of evaluating:

- The effectiveness of the Contractor’s policies and procedures to produce data
compatible with the objectives of these reports; and
- The data reported.

e. Availability. The Contractor shall make available at its office at all reasonable times the
records, materials, and other evidence described in paragraphs (a), (b), (c), (d), and (e)
of this clause, for examination, audit, or reproduction, until three years after final
payment under this contract or for any shorter period or for any longer period required
by statute or by other clauses of this contract. In addition:



- If this contract is completely or partially terminated, the Contractor shall make
available the records relating to the work terminated until three years after any
resulting final termination settlement; and - The Contractor shall make available
records relating to appeals under Disputes and Protests (Clause 11) or to litigation
or the settlement of claims arising under or relating to this contract until such
appeals, litigation, or claims are finally resolved.

f. Subcontracts. The Contractor shall insert a clause containing all the terms of this
clause (Clause 4) in all subcontracts under this contract that exceed the simplified
acquisition threshold, and:

- That are cost-reimbursement, incentive, time-and-materials, labor-hour, or price
redeterminable type or any combination of these;
- For which cost or pricing data are required; or
- That requires the subcontractor to furnish reports as discussed in paragraph (d) of this
clause.

This clause may be altered only as necessary to identify properly the contracting
parties and the Contracting Officer under the MACPAC prime contract.

5. Procurement of all materials, data, and services

a. Except as otherwise provided herein, procurement of all other materials, data, and
services necessary for performance under the terms of this contract shall be the
responsibility of the Contractor.

b. If deemed necessary and at its discretion, MACPAC will provide the Contractor with
licenses for specialized software necessary to perform specific analytic tasks. The
Contractor shall identify the need for such software as it relates to specific tasks.

c. If appropriate and necessary to complete the projects in the Attachment A, Statement of
Work and Deliverables Schedule, MACPAC will provide the Contractor with a license
for the appropriate software to allow connectivity to MACPAC’s computer network.

d. All data, materials, and software provided by MACPAC to contractors are owned by
MACPAC and shall be returned and securely removed from contractor systems at the
end of the contract period.

6. Availability of funds

MACPAC’s obligation under this contract is contingent upon the availability of appropriated
funds from which payment for contract purposes can be made. No legal liability on the part
of MACPAC for any payment may arise until funds are made available to the Contracting
Officer for this contract and until the Contractor receives notice of such availability, to be
confirmed in writing by the Contracting Officer through a Letter of Intent.

7. News releases/endorsements/advertising/publications

a. The Contractor agrees that in the release of information concerning or resulting from this
contract, such release shall include a statement to the effect that the project is sponsored
by MACPAC, and if deemed applicable by MACPAC, a disclaimer that views expressed
do not necessarily represent those of MACPAC.

b. All dissemination activities will be handled by MACPAC unless otherwise noted in
this contract, and all materials will fully credit the Contractor for its work.



c. The Contractor agrees not to refer to this contract or MACPAC in advertising, promotional,
or any other materials, in such a manner as to state or imply that the products or
services provided are endorsed by MACPAC or preferred by MACPAC or are
considered by MACPAC to be superior to other products or services. No news release,
press conference, or advertisement pertaining to this contract will be distributed or
broadcast without prior written approval by MACPAC.

d. MACPAC is the sole owner of any intellectual property, including publications, arising or
resulting from the performance of this contract.

e. The Contractor may not independently disseminate results of the data and research
conducted under this contract without the prior permission of MACPAC.

f. If the Contractor is granted permission to independently disseminate some or all of such
data and/or research pursuant to this contract, MACPAC may also require the
Contractor to include the following notice when referring to sponsorship: “The research
underlying this [article] was completed with support from the Medicaid and CHIP
Payment and Access Commission (MACPAC). The findings, statements, and
views expressed are those of the authors and do not necessarily represent those of
MACPAC.” The Contractor must:

- Submit all such publications to MACPAC for review and comment prior to the
intended independent dissemination; and

- In the event that MACPAC does not wholly concur with the contents of the proposed
independent dissemination, and the parties fail to reach agreement on all aspects
thereof, MACPAC may prohibit the Contractor from disseminating some or all of the
results of the data collected or research conducted under this contract.

8. Rights in data

a. Data, information, or analysis generated or derived by research or other activities funded

by this contract shall be used only for the purposes of the contract. Such data, information,

or analysis shall not be used or disclosed for any purpose other than to fulfill the

requirements set forth in this contract. All research materials, including any original

programming developed for MACPAC under this contract; spreadsheets, including formulas

and macros; databases; and similar materials and related documentation except the
Contractor’'s own notes, compiled by the Contractor in the performance of this
contract, are the sole property of MACPAC and shall be returned to it at the
conclusion of the project.

b. Where data and other information provided by MACPAC to the Contractor come from
any other federal or state entity, the Contractor agrees to abide by, and when
requested by MACPAC, execute applicable data use agreements (or comparable
documents). Research and analysis funded under this contract may be published by
MACPAC, at its discretion, as an official MACPAC report. An official government report
is a work of the U.S. Government and not eligible for copyright protection.

c. The Contractor agrees not to disclose, verbally or in writing, any data, information, or
analysis generated or derived by research or other activities funded by this contract,
except as necessary to validate preliminary results with CMS or other relevant
agencies. The Contractor must provide MACPAC information necessary for it to
approve disclosure.

d. MACPAC is the sole owner of any intellectual property including data, results, or analysis
arising or resulting from the performance of this contract.

e. The Government shall have unrestricted rights in all computer software,
documentation, and other data developed by the contractor under this contract.

9. Termination for default



a. The Contracting Officer may, by written notice of default to the Contractor, terminate this
contract in whole or in part when it is in the best interest of MACPAC and if the
Contractor fails to:

- Deliver the supplies or to perform the services within the time specified in this
contract or any extension; - Make progress, so as to endanger performance of this
contract; or

- Perform any of the other provisions of this contract.

b. MACPAC's right to terminate this contract may be exercised if the Contractor does not
cure such failure within ten (10) days (or more if authorized in writing by the Contracting
Officer) after receipt of the notice from the Contracting Officer specifying the failure. If
MACPAC terminates this contract in whole or in part, it may acquire, under the terms
and in the manner the Contracting Officer considers appropriate, supplies or services
similar to those terminated, and the Contractor will be liable to MACPAC for any excess
costs for those supplies or services. Contractor shall stop performing services on the
date specified in such notice. In the event of such termination, MACPAC shall pay the
Contractor for hourly work and authorized expenses performed up to the time at which
such notice directed the Contractor to stop work. However, the Contractor shall continue
the work not terminated.

c. If this contract is terminated for default, MACPAC may require the Contractor to transfer
title and deliver to MACPAC, as directed by the Contracting Officer, any contract
deliverables, data, or information that the Contractor has specifically produced or
acquired for the terminated portion of this contract. Upon direction of the Contracting
Officer, the Contractor shall also protect and preserve property in its possession in
which MACPAC has an interest. MACPAC shall pay the contract price for completed
deliverables delivered, approved, and accepted.

d. Failure to agree will be a dispute under the Disputes and Protests (Clause 11). MACPAC
may withhold from these amounts any sum the Contracting Officer determines to be
necessary to protect MACPAC against loss because of outstanding liens or claims of
former lien holders.

e. If, after termination, it is determined that the Contractor was not in default, or that the
default was excusable, the rights and obligations of the parties shall be the same as if
the termination had been issued for the convenience of MACPAC. The rights and
remedies of MACPAC in this clause are in addition to any other rights and remedies
provided by law or under this contract.

10. Termination for convenience

a. MACPAC may terminate performance of work under this contract in whole or, from time to
time, in part if the Contracting Officer determines that a termination is in MACPAC'’s
interest. The Contracting Officer shall terminate by delivering to the Contractor a Notice
of Termination specifying the extent of termination and the effective date.

b. After receipt of a Notice of Termination, and except as directed by the Contracting Officer,
the Contractor shall immediately proceed with the following obligations, regardless of
any delay in determining or adjusting any amounts due under this clause:

- Stop work as specified in the notice;

- Place no further subcontracts or orders (referred to as subcontracts in this
clause) for materials, services, or facilities, except as necessary to
complete the continued portion of the contract; - Terminate all subcontracts
to the extent they relate to the work terminated;



- Assign to MACPAC, as directed by the Contracting Officer, all right, title, and interest
of the Contractor under the subcontracts terminated, in which case MACPAC shall
have the right to settle or to pay any termination settlement proposal arising out of
those terminations;

- With approval or ratification to the extent required by the Contracting Officer, settle all
outstanding
liabilities and termination settlement proposals arising from the termination of
subcontracts; the approval or ratification will be final for purposes of this
clause;

- As directed by the Contracting Officer, transfer title and deliver to MACPAC: (1) The
work in process, completed work, supplies, and other material produced or acquired
for the work terminated; and (2) The completed or partially completed plans,
drawings, information, and other property that, if the contract had been completed,
would be required to be furnished to MACPAC;

- Complete performance of the work not terminated; and

- Take any action that may be necessary, or that the Contracting Officer may direct, for
the protection and preservation of the property related to this contract that is in the
possession of the Contractor and in which MACPAC has or may acquire an
interest.

c. After termination, the Contractor shall submit a final termination settlement proposal
to the Contracting Officer in the form and with the certification prescribed by the
Contracting Officer. The Contractor shall submit the proposal promptly, but no later
than 60 days from the effective date of termination, unless extended in writing by
the Contracting Officer upon written request of the Contractor within the 60
day period. If the Contractor fails to submit the proposal within the time allowed, the
Contracting Officer may determine, on the basis of information available, the
amount, if any, due the Contractor because of the termination and shall pay the
amount determined.

d. Subject to Clause 10 of this Contract, the Contractor and the Contracting Officer may
agree, with approval of the Executive Director of MACPAC, upon the whole or any part
of the amount to be paid or remaining to be paid because of the termination. The agreed
amount may not exceed the total contract price as reduced by: 1) the amount of
payments previously made; and 2) the contract price of work not terminated.

e. The Contractor shall have the right of appeal, under “Disputes and Protests” (Clause 11),
from any determination made by the Contracting Officer, except that if the Contractor
failed to submit the termination settlement proposal or request for equitable adjustment
within the time provided in this contract, and failed to request a time extension, there is
no right of appeal.

f. In arriving at the amount due the Contractor under this clause, there shall be
deducted: - All unliquidated advance or other payments to the Contractor under
the terminated portion of this contract;

- Any claim which MACPAC has against the Contractor under this contract; and
- The agreed price for, or the proceeds of sale of, materials, supplies, or other things
acquired by the Contractor or sold under the provisions of this clause and not recovered

by or credited to MACPAC. g. If the termination is partial, the Contractor may file a

proposal with the Contracting Officer for an equitable adjustment of the price(s) of the

continued portion of the contract. The Contracting Officer shall make any equitable
adjustment agreed upon. Any proposal by the Contractor for an equitable adjustment
under this clause shall be requested within 90 days from the effective date of
termination unless extended in writing by the Contracting Officer.

- MACPAC may, under the terms and conditions it prescribes, make partial payments
and payments against costs incurred by the Contractor for the terminated portion of
the contract, if the Contracting Officer believes the total of these payments will not



exceed the amount to which the Contractor will be entitled. If the total payments
exceed the amount finally determined to be due, the Contractor shall repay the
excess to MACPAC upon demand, together with interest computed at the rate
established by the Secretary of the Treasury under 50 U.S.C. App. 1215(b)(2).
Interest shall be computed for the period from the date the excess payment is
received by the Contractor to the date the excess is repaid. Interest shall not be
charged on any excess payment due to a reduction in the Contractor’s
termination settlement proposal because of retention or other disposition of
termination inventory until ten (10) days after the date of the retention or disposition,
or a later date determined by the Contracting Officer because of the circumstances.
Contract MACP23068 ATTACHMENT B
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- Unless otherwise provided in this contract or by statute, the Contractor shall
maintain all records and documents relating to the terminated portion of this
contract for three (3) years after final settlement. This includes all books and other
evidence bearing on the Contractor’s costs and expenses under this contract. The
Contractor shall make these records and documents available to MACPAC, at
the Contractor’s office, at all reasonable times, without any direct charge. If

approved by the Contracting
Officer, photographs, microphotographs, or other authentic reproductions may
be maintained instead of original records and documents.

11. Disputes and protests

All claims by the Contractor against MACPAC relating to this contract shall be in writing
and shall be submitted to MACPAC’s Contracting Officer for a decision. The Contracting
Officer shall issue a decision in writing, and shall mail or otherwise furnish a copy of the
decision to the Contractor. The decision shall state the reasons for the decision reached,
and shall inform the Contractor of his or her rights as provided in the contract.

If the Contractor is not satisfied with the decision of the Contracting Officer, Contractor may
appeal any aspect of the decision to MACPAC’s Executive Director, in writing, within 30 days
of the date of the decision of the Contracting Officer. The Executive Director shall issue a
decision regarding the dispute in writing.

12. Option to extend

MACPAC may extend the period of performance of the contract. The Contracting Officer
may exercise such option by sending written notice to the Contractor at least 30 days prior
to the contract completion date. If MACPAC exercises this option, the extended contract
shall be considered to include this option clause. The total duration of this contract,
including the exercise of any option under this clause, shall not exceed one (1) year.

13. Subcontracts

a. The Contractor shall not enter into any subcontract to accomplish work required
under this contract or work related to that required under this contract without the prior
written approval of the Contracting Officer. b. Authorized subcontracts shall be made in
the name of the Contractor and shall not bind nor purport to bind MACPAC. The



making of subcontracts hereunder shall not relieve the Contractor of any requirement
under this contract.

14. Government contractor relationships

a. The Contractor and MACPAC understand and agree that the support services to be
delivered under this contract by the Contractor are non-personal services, and the
parties recognize and agree that no employer employee relationship exists or will exist
under the contract between MACPAC and the Contractor or between the Contractor’s
employees. It is therefore in the best interest of MACPAC to afford the parties a full and
complete understanding of their respective obligations.

b. Contractor personnel under this contract shall not:

- Be placed in a position where they are appointed or employed by a federal employee
or are under the supervision, direction, or evaluation of a federal employee;
- Be placed in a staff or policy-making position; or

- Be placed in a position of supervision, direction, or evaluation over MACPAC
personnel, or personnel of other Contractors, or become a part of a U.S.
Government organization.

c. Employee Relationship. The Contractor agrees that the services to be performed under
this contract do not require the Contractor or its employees to exercise personal
judgment and discretion on behalf of MACPAC. Rules, regulations, directions, and
requirements, which are issued by MACPAC management under their responsibility for
good order, administration, and security are applicable to all personnel who enter a
U.S. Government installation. This is not to be construed or interpreted to establish any
degree of Government control, which is inconsistent with a non-personal services
contract.

15. Compliance with laws

The Contractor shall comply with all applicable federal, state, and local laws, rules, and
regulations applicable to its performance under this contract. The Contractor further agrees
to hold MACPAC harmless from any and all liabilities, claims, fines, penalties, including
reasonable costs, and settlements, which may arise out of the delivery by the Contractor of
goods or supplies or the furnishing of services that do not meet the requirements of

any applicable laws or regulations.

16. Patent and copyright infringement

The Contractor warrants that the products, in the form delivered to MACPAC, are free from
any valid claim for patent infringement and that any labels or trademarks affixed thereto by or
on behalf of the Contractor are free from any valid claim for copyright or trademark
infringement and agrees to save and hold harmless and indemnify MACPAC against such
infringement liability based upon MACPAC’s possession thereof without alteration.

17. Conflict of interest

Contractor represents and certifies that performance of the work under this contract does
not create any conflict of interest with Contractor’s other business undertakings, and
Contractor agrees not to undertake any other assignment from any third party that might
create an actual or apparent conflict of interest and to disclose any potential new business
that may be perceived as having a conflict of interest.



18. Non-disclosure of confidential data

The Contractor shall not divulge information obtained from MACPAC to any person for any
purpose, except for performance in connection with this contract; shall not directly or
indirectly use or allow the use of MACPAC information for any purpose other than directly
associated with officially assigned duties; and shall not, either by direct action or by
counsel, discussion, recommendation, or suggestion to any unauthorized person, reveal
the nature or content of any MACPAC information. The foregoing obligations, however,
shall not apply to information that:

- At the time of receipt by the Contractor, is in the public domain;

- Is published by others after receipt thereof by the Contractor or otherwise becomes

part of the public domain through no fault of the Contractor;

- The Contractor can demonstrate he/she was already in possession of the

information at the time of receipt thereof and was not acquired directly or indirectly

from the Government or other companies; or - The Contractor can demonstrate

information was received by the Contractor from a third party that did not require

the Contractor to hold it in confidence.

The Contractor shall obtain from each employee permitted access a written agreement, in a
form satisfactory to the Contracting Officer, that he/she will not discuss, divulge or disclose
any such information or data to any person or entity except those persons within the
Contractor’s organization or the Government directly concerned with the

performance of the contract.
19. System for Award Management

The Contractor shall be registered in the System for Award Management (www.sam.gov).



